

**CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.04
SCOPE OF WORK**

Article 1.04.05 - Extra Work:

Add the following as paragraph four:

If the Engineer changes the scope of work of the Contract, the Contractor shall submit a proposed revised schedule and a cost revision proposal which takes all such changes into account. The schedule shall be revised in accordance with Article 1.08.08.

Article 1.04.07 - Rights In and Use of Materials Found on the Work Site:

In the first sentence, after the words, "existing bridge substructures", add ", buildings, or other structures,".