Rev. Date 7/27/2023

ITEM #0952001A – SELECTIVE CLEARING AND THINNING

[This is a SAMPLE special provision.  Please review and revise for each project.]
Section 9.52 is amended as follows:

Article 9.52.03 – Construction Methods is supplemented as follows:

Traffic Signal Equipment:
Prior to scheduling support structure installation and at least 14 days in advance of clearing operations, stake out the limits of vegetation and tree clearing to facilitate installation of traffic signal equipment as described below.

Visibly mark or flag trees scheduled to be removed.

The Engineer will review the identified trees and verify the limits of clearing and thinning prior to the Contractor proceeding with the cutting operation.
For the following intersections, cut, trim, and/or remove trees/tree limbs/vegetation as indicated below and to account for future vegetation growth when applicable.  This work shall be completed prior to turning on the new signal equipment.

       Int. No.

   Location


        Additional Information
	XXX-XXX


	Town – Intersection Description


	Trim tree branches to provide line of sight to detection zones DX, DX, DX, and DX from the applicable equipment.  

	XXX-XXX 
	Town – Intersection Description
	Trim tree branches/vegetation to provide XXX feet of sight distance to Signal Face(s) X, measured from the stop bar.  

	XXX-XXX 
	Town – Intersection Description


	Trim tree branches/vegetation to install mast arm assembly on the _________ (northeast/northwest/southeast/southwest) corner.  

	XXX-XXX 
	Town – Intersection Description
	Trim vegetation overhanging sidewalk.

	XXX-XXX
	Town – Intersection Description
	Trim tree branches/vegetation on the north/east/south/west side of the Route XX north/east/south/west leg in order to provide up to XXX feet of intersection sight distance from ______ (Roadway Name) along Route XX, measured 15 feet back from the edge of Route XX.  All trimming/clearing to occur within existing ROW.  


Extruded and Sheet Aluminum Signs: 
Prior to scheduling sign installation and at least 14 days in advance of clearing operations, stake out the limits of vegetation and tree clearing to provide visibility to signs as described below.

Visibly mark or flag trees proposed to be removed.  Contact the Engineer if an adjustment to sign location can prevent tree removal.
The Engineer will review the identified trees and verify the limits of clearing and thinning prior to the Contractor proceeding with the cutting operation.
At all extruded aluminum sign and sign support locations, cut, trim and/or remove vegetation/tree limbs needed for installation and to provide visibility to the sign(s) and to account for future vegetation growth.  The entire sign plus a 10’ buffer shall be visible for 800-ft measured from the center of the right-travel lane approaching the sign, as viewed from a 3.5-ft height above the roadway. 

At all sheet aluminum sign locations, cut, trim and/or remove vegetation/tree limbs needed for installation and to provide visibility to the sign(s) and to account for future vegetation growth.  The entire sign plus a 10’ buffer shall be visible for 200-ft measured from the center of the right-travel lane approaching the sign, as viewed from a 3.5-ft height above the roadway. 

This work shall be completed prior to installing the sign panel onto the vertical supports.
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